

R.H. DANA ELEMENTARY SCHOOL RE-ROOF PROJECT Bid No. 2324-02

ADDENDUM NO. 1 August 14, 2023

Please note the following additions, corrections, clarifications, and revisions, to the above-referenced Bid. The additions, corrections, clarifications, and revisions are as follows:

CLARIFCATIONS AND ADDITIONAL INFORMATION

1. Revised Work Days

- a. Monday Saturday
- b. All demolition to be scheduled for after school hours or weekend work. Weekend work to be determined by the CM and scheduled in the selected GC's baseline schedule.

2. Revised Work Hours:

- a. Demolition of Existing roof to occur between 2PM-8PM or in accordance with City requirements
- b. Installation of new roof to occur during regular working hours
- c. Any weekend work must be coordinated with CM 24 hours in advance

3. GC Site Setup

- a. GC's material stockpile, equipment laydown, and site amenities shall be fenced in
- b. All temporary fence to be provided by GC
- c. GC to coordinate location of temp fence and material storage with CM. Location to be approved by CM.
- d. All bathrooms and classroom doors shall remain accessible to site staff and students


4. Updated site plan attached with revised note for 20 sheets of plywood and skylight information.

5. HAZMAT report added to bidding documentation.

6. R.H. Dana Elementary School bell schedule attached.

CAPISTRANO UNIFIED SCHOOL DISTRICT

Josh Readman Supervisor, Purchasing



ATTACHMENT B


CAPISTRANO UNIFIED SCHOOL DISTRICT

33122 VALLE ROAD, SAN JUAN CAPISTRANO

Project RH DANA ELEMENTARY SCHOOL RE-ROOF PROJECT

Address

24242 LA CRESTA DRIVE, DANA POINT



SKYLIGHTS

 Λ

1. **ADDITIONAL SCOPE OF WORK:** THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE COMPLETE REMOVAL OF EXISTING SKYLIGHTS (ESTIMATED QUANTITY: 40) AND ENSURE THE AFFECTED AREAS ARE PROPERLY FRAMED AND ROOFED OVER.

2. **SKYLIGHT REMOVAL:** SKYLIGHTS ARE TO BE CAREFULLY REMOVED DOWN TO THE EXISTING ROOF FRAMING. ANY ASSOCIATED HARDWARE, FLASHING, OR DEBRIS RESULTING FROM THE REMOVAL PROCESS SHALL BE DISPOSED OF BY THE CONTRACTOR.

3. **FRAMING INSPECTION AND INSTALLATION**: AFTER REMOVAL, THE CONTRACTOR SHALL INSPECT THE EXISTING ROOF FRAMING TO DETERMINE ITS INTEGRITY. IF ANY DEFICIENCIES OR DAMAGES ARE IDENTIFIED, ADDITIONAL FRAMING SHALL BE PROVIDED AS REQUIRED TO ENSURE A ROBUST AND SECURE ROOFING FOUNDATION.

4. **PLYWOOD INSTALLATION:** AFTER ENSURING THE FRAMING IS IN GOOD CONDITION OR AFTER ADDING THE NECESSARY ADDITIONAL FRAMING, THE CONTRACTOR SHALL INSTALL SUITABLE PLYWOOD (OR COMPARABLE SHEATHING AS APPROVED BY THE PROJECT ENGINEER OR ARCHITECT) OVER THE SKYLIGHT OPENINGS, ENSURING IT ALIGNS SEAMLESSLY WITH THE SURROUNDING ROOFING SUBSTRATE.

ADDENDUM #1 8/10/2023 G.S.

RH Dana Elementary Elementary School Daily Schedule 2022-23

KINDERGARTEN

	Minutes of Instruction		Recess
7:45-9:40	Instruction	115	
9:40-10:00	Recess		20
10:00-11:45	Instruction	105	
11:45-12:45	Lunch		60
12:35	Thursday Dismissal		
12:45-1:55	Instruction	70	
Total Instructional Minutes M, Tu, W, F 290			

THURSDAY-Kindergarten

11:45 - 12:25	Lunch		40
12:25 - 12:35	Instruction	10	

FIRST GRADE

Minutes of Instruction			
Instruction	115		
Recess		15	
Instruction	105		
Lunch		60	
Instruction	80		
Total Instructional Minutes M, Tu, W, F 305			
	Instruction Recess Instruction Lunch Instruction	Instruction115Recess105Instruction105Lunch80	

SECOND/THIRD GRADE

	Minutes of Instruction		Recess
7:45-10:10	Instruction	145	
10:10-10:30	Recess		20
10:30 - 11:45	Instruction	75	
11:45 - 12:45	Lunch		60
12:45 - 2:05	Instruction	80	
Total Instructional Minutes M, Tu, W, F 295			

FOURTH/FIFTH GRADE

7:45 - 10:00 Instruction	135	
10:00 - 10:10 Break/Recess		10
10:10 - 11:45 Instruction	95	
11:45 - 12:45 Lunch		60
12:45 - 2:05 Instruction	80	
Total Instructional Minutes24		

THURSDAY-grades 1-5

11:45 12:25 Lunch 12:25 - 12:45 Instruction

<u>4th / 5th grade Music Schedule</u>

Tuesdays	12:45 - 1:20	5th
	1:25 - 2:05	4th
Fridays	10:20-11:00	5 th
	11:05 - 11:45	4 th

PRIMARY MUSIC-Mondays

Feb 27 - May 26

Brannam (K)
Paradise (Kt)
Lewis (K)
Moreno(2nd)
Cast (2nd)
Arbelo (3rd)
Georgia (3rd)

PE - Wednesdays & Thursdays

Wednesday	
8:00-8:45	1st Gr
8:50 - 9:40	2nd & 3rd Gr
10:00 - 10:50	Kinder
10:55 - 11:45	4th & 5th Gr & ENF

Thursday 8:00 - 8:45 4th & 5th Gr 8:50 - 9:40 1st Gr 10:00 - 10:50 Kinder & ENF 10:55 - 11:45 2nd & 3rd Gr & ENF

PRESCHOOL 8:00 am – 11:00 am 12:00 pm - 3:00pm

